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Per Company's written request, Utility will provide the Company with a report that
provides either a (_) Detailed Engineering Study ("DES") or a (_) Detailed Engineering
Study with Long Lead Material Procurement requested by the Company for construction
of necessary facilities as described below (the "Services") following completion of or in
combination with an Attachment A1 - Preliminary Engineering Study.

Utility proposes to analyze the impact on its gas transmission system of receiving

Thousand Standard cubic feet per day (MScfd) of new
supply at , California, on a ([J) Displacement
and/or an () Expansion Receipt Point Capacity basis. Utility's analysis will identify any
system improvements necessary to accept this new supply.

A cost estimate for any facility improvements, accurate to +50% / -30%, will be
calculated and may also be generated at the following levels of Utility design to lesser
accuracy standards, (1) if applicable, at 30% level for long lead material items, (2) 60%
level and (3) at Issued for Construction level, based on the Company's estimated
completion date.

The findings and estimate will not constitute a proposal by Utility unless and until the
Utility and Company enter into a Standard Renewable Gas Interconnection Agreement
to perform the Services herein.

The DES will (1) describe all costs of construction, (2) develop complete engineering
construction drawings, (3) prepare all construction and environmental permit
applications and right-of-way acquisition requirements and (4) if elected in this
Attachment A2 above, include Utility long lead material procurement.

A report that summarizes the results of Utility's analyses, identifies any facility
improvements, and estimates the cost of construction of those improvements, will be
provided to the Company, including, but not limited to, identifying the pipeline route
using Ultility rights-of-way for interconnection to the Utility system, and obstructions in
the pipeline route, if applicable, as determined by Utility's physical observation, land
acquisition, site development, right-of-way, metering, gas quality, permitting, regulatory,
environmental, unusual construction costs and, if applicable, operating and
maintenance costs for any facility improvements. Other service costs associated with
construction of the Interconnector's Facility that are not part of already offered services
could include, but not be limited to, engineering, consulting, contracting, construction
costs, environmental studies.

1 Information collected on this form is used in accordance with PG&E’s Privacy Policy. Page 1 of 2
The Privacy Policy is available at pge.com/privacy. Form No. 79-1209A-2, Attachment A-2
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The estimated cost to perform the Servicesis $ . Utility will complete the
analysis upon the later of within business days after Utility's receipt and
posting of payment and Company’s provision of all necessary design parameters, such
as an agreed upon footprint for the Utility Facilities.

Payment in full of the estimated cost of the Services is required upon execution of a
Services Agreement and this Attachment A2 to proceed with the analysis. The
Company will be responsible for the actual costs of the Services; to this end, an invoice
or refund will be issued to the Company if additional funding is anticipated to be
required beyond the then current cost estimate to continue Utility's work and at the
completion of the project for any difference between the actual costs and the final
estimate.

Capitalized terms used but not defined in this Attachment have the meaning ascribed to
them in Utility's Tariff Rule No. 29.

Accepted and agreed to by their respective authorized representatives:

Pacific Gas and Electric Company

Company Name
Signature Signature
Print Name Print Name
Title Title
Date Date
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